OFFICE OF THE EXECUTIVE ENGINEER, No. 5, B.R.R.B.C. DIVISION, TARIKERE.

Notification dated 28—29th December 1962.

Tenders in sealed covers duly signed by the tenderers and superscribed with the name of the work and name and address of tenderer are called for and will be received by the Executive Engineer, No. 5, B.R.R.B.C. Division, Tarikere, from registered contractors (of appropriate class) of the Mysore Public Works Department up to 4 P.M. on 21st January 1963 for the following Works. The tenders will be opened on the same day, if possible, in the presence of such of the tenderers as may chose to attend.

Formation of Holehonnur–Anveri Road—I Section.

SCHEDULE 'A'.

Sl. No.	Name of work	Materials	Approx. quantity	Issue rate	Place of supply
1	Formation of Holehonnur-Anveri Road—construction of hume pipe culverts 3 Nos.	Cement in fine bags.	105 bags ...	Rs. 7·60 per bag	Divisional Store at Tarikere

Note:—1 Cement should be transported from place of supply to work site by the contractor at his own cost.
2 All empty cement bags should be returned in acceptable condition to the department. Recovery at 75 nP. per bag would be effected for each of empty cement bags not returned.

(First Four Miles).

Balance works for formation of Holehonnur–Anvery Road.

Sl. No.	Name of work	Approximate amount of contract	Amount of earnest money in rupees	S.D. at 5 per cent through bill	Time limit including monsoon	Class of contractor	Tender fee
		Rs.	Rs.	Rs.			Rs.
1	Formation of Holehonnur—Anvery Road :—						
	(a) 1st mile	27,500					
	(b) 2nd mile	29,500					
	(c) 3rd mile	31,000					
	(d) 4th mile	33,000					
2	Providing and fixing R.C.C. hand post as per type design with 2 arms, with figuring and painting one number.	58					
3	Putting embankment as per detailed estimate ...	11,164					
4	Construction of Hume Pipe culverts three numbers at Rs. 2,500 each.	7,500					
	Total ...	1,39,722	3,493	6,986	12 months ...	3rd Class and above	5

Works condition:—Out of the total period of 12 months of time limit, the following financial cumulative quantity progress should be adhered to, otherwise the penalty clause as per rules will be imposed.

Financial Progress—1 to 4 miles.

	Rs.		Rs.
I Quarter ending ...	17,465	II Quarter ending ...	52,395
III Quarter ending ...	1,04,792	IV Quarter ending ...	1,39,722

N.B.—Conditions follow the next Notification of this Office.

N. SOMANNA,
Ex. Engr.

2235—2 I

Notification dated 28—29th December 1962.

Tenders in sealed covers duly signed by the tenderers and superscribed with the name of the work and name and address of tenderer are called for and will be received by the Executive Engineer, No. 5 B.R.R.B.C. Division, Tarikere, from Registered contractors (of appropriate class) of the Mysore Public works Department, upto 4 P.M. on 21st January 1963 for the following works. The tenders will be opened on the same day, if possible in the presence of such of the tenderers as may choose to attend.

Formation of Holehonnur Anveri Road II Section.

SCHEDULE 'A'.

Sl. No.	Name of work	Materials	Approx. quantity	Issue rate	Place of supply
1	Formation of Holehonnur-Anveri Road—	Cement in jute bags.	630 bags ...	Rs. 7·60 per bag ...	Divisional Store at Tariker
		Steel of approximate category.	20·37 Cwt. ...	Rs. 720 per ton ...	Do

Note:—1 Cement and steel should be transported from place of supply to work site by the contractor at his own cost.
2 All empty cement bags should be returned in acceptable condition to the department. Recovery at 75 nP. er bag would be effected for each of empty cement bags not returned.